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Contract No.
14-06-200-4305A-LTR1

UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

LONG-TERM RENEWAL CONTRACT BETWEEN THE UNITED STATES
AND
BANTA-CARBONA IRRIGATION DISTRICT
PROVIDING FOR PROJECT WATER SERVICE
FROM THE DELTA DIVISION

THIS CONTRACT, made this &5% of g M“-ﬂ , 2005, in pursuance

generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or supplementary thereto,

including, but not limited to, the Acts of August 26, 1937 (50 Stat. 844), as amended and
supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2, 1956 (70 Stat.
483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), October 27, 1986 (100 Stat.
3050), as amended, and Title XXXIV of fhe Act of October 30, 1992 (106 Stat. 4706), all
collectively hereinafter referred to as Federal Reclamation law, between THE UNITED STATES
OF AMERICA, hereinafter referred to as the United States, and the BAN TA-CARBONA
IRRIGATION DISTRiCT, hereinafter referred to as the Contractor, a public agency of the State of
Califormia, duly organized, existing, and acting pursuant to the laws thereof;

WITNESSETH, That:

EXPLANATORY RECITALS

[1*] WHEREAS, the United States has constructed and is operating the Central Valley

Project (Project), Califorma, for diversion, storage, carriage, distribution and beneficial use, for




24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44

45

L Lo,

Contract No. 14-06-200-4305A-LTR1

flood control, irrigation, municipal, domestic, industrial, fish and wildlife mitigation, protection and
restoration, generation and distribution of electric energy, salinity control, navigation and other -
beneficial uses, of waters of tﬁe Sacramento River, the American River, the Trinity River, and the
San Joaquin River and their tributaries; and

[2"] WHEREAS, the United States constructed the Delta-Mendota Canal and related
facilities, which will be used in part for the furnishing of water to the Contractor pursuant to the
terms of this Contract; and

[3%] WHEREAS, the rights to Project Water were acquired by the United States pursuant
1o California law for operation of the Project; and

[4"] WHEREAS, the Contractor and the United States entered into Contract
No. 14-06-200-4305A, which established terms for the delivery to the Contractor of Project Water
from the ]jelta Division Facilities from February 14, 1969, through February 28, 1995; and

[Sth] WHEREAS, the Contractor and the United States have pursuant to subsection
3404(c)(1) of the Central Valley Project Improvement Act (CVPIA), subsequently entered into
interim renewal contract(s) identified as Contract No(s). 14-06-200-4305A-IR 1, 14-06-200-4305A-
IR2, 14-06-200-4305A-1R3, 14-06-200-4305A-1R4, 14-06-200-4305A-IR5, 14-06-200-4305A-1R6,

14-06-200-4305A-IR7, and 14-06-200-4305A-IR8, the current of which is hereinafter referred to as

- the Existing Contract, which provided for the continued water service to the Contractor from

March 1, 1995, through February 28, 2006; and
[6“’] WHEREAS, Section 3404(c) of the CVPIA provides for long-term renewal of the
Existing Contract following completion of appropriate environmental documentation, including a

programmatic environmental impact statement (PEIS) pursuant to the National Environmental

>
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Policy Act (NEPA) analyzing the direct and indirect impacts and benefits of implementing the
CVPIA and the potential renewal of all existing contracts for Project Water; and

[6.1] WHEREAS, pursuant to a June 5, 2001, “Agreement for Assignment of Entitlement
to CVP Water Between the City of Tracy and the Banta-Carbona Irrigation District,” the Contractor
assigned to the City of Tracy 5,000 acre-feet of the Contractor’s entitlement to Project Water under
Contract No. 14-06-200-4305-IR7, which assignment is reflected in the decreased quantity of Water
Made Available under subdivision (a) of Article 3 of this Contract; and

[6.2] WHEREAS, on February 27, 2004, the Contractor, the United States, and the City of
Tfacy entered into an “Agreement for Assignment of Portion of Water Service Contract”

(“Assignment Agreement”), wherein the United States approved the assignment of 5,000 acre-feet

of water under Contractor No. 14-06-200-4305A-IR7, as then being implemented through Contract

No. 14-06-200-4305A-B, to the City of Tracy; and

[6.3] WHEREAS, the Existing Contract reflects completion of the assignment, referenced
in 6.1 above, by reducing the quantity of Project Water made available to the Contractor from
25,000 to 20,000 acre-feet; and

[7"1  WHEREAS, the United States has completed the PEIS and all other appropriate
environmental review necessary to provide for long-term renewal of the Existing Contract; and

[8%] WHEREAS, the Contractor has requested the long-term rencwal of the Existing
Contract, pursuant to the terms of the Existing Contract, Federal Reclamation law, and the laws of
the State of California, for water service from the Project; and

[9"] WHEREAS, the United States has determined that the Contractor has fulfilled all of

its obligations under the Existing Contract; and
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[10"] WHEREAS, the Contractor has demonstrated to the satisfaction of the 'Contracting
Officer that the Contractor has utilized the Project Water supplies available to it for reasonable and
beneficial use and/or has demonstrated projected future demand for water use such that the
Contractor has the capability and expects to utilize fully for reasonable and beneficial use the
quantity of Project Water to be lmade available to it pursuant to this Contract; and

[11™ WHEREAS, water obtained from the Project has been relied upon by urban and
agricultural areas within California for more than 50 years, and is considered by the Contractor as
an essential portion of its water supply; and

[12"] WHEREAS, the economies of regions within the Project, including the Contractor’s,
depend upon the continued availability of water, including water service from the Project; and

[13"] WHEREAS, the Secretary intends through coordination, cooperation, and
partnerships to pursue measures to improve water supply, water quality, and reliability of the
Project for all Project purposes; and

[14™ WHEREAS, the mutual goals of the United States and the Contractor include: to
provide for reliable Project Water supplies; to control costs of those supplies; to achieve repayment

of the Project as required by law; to guard reasonably against Project Water shortages; to achieve a

reasonable balance among competing demands for use of Project Water; and to comply with all

applicable environmental statutes, all consistent with the legal obligations of the United States
relative to the Project; and

[15"] WHEREAS, the parties intend by this Contract to develop a more cooperative
relationship in order to achieve their mutual goals; and

[15.1] WHEREAS, the Contractor has utilized or may utilize transfers, contract

assignments, rescheduling and conveyance of Project Water and non-Project water under this

ior
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Contract as tools to minimize the impacts of Conditions of Shortage and to maximize the beneficial
use of water; and

[15.2] WHEREAS, the parties desire and intend that this Contract not provide a
disincentive to the Contractor in continuing to carry out the beneficial activities set out in the
Explanatory Recital immediately above; and

(16"} WHEREAS, the United States and the Contractor are willing to enter into this
Contract pursuant to Federal Reclamation law on the terms and conditions set forth belov?;

NOW, THEREFORE, in consideration of the mutual and dependent covenants herein
contained, it is hereby mutually agreed by the parties hereto as follows:

DEFINITIONS

1. When used herein unless otherwise distinctly expressed, or manifestly incompatible
with the intent of the parties as expressed in this Contract, the term:

(a) “Calendar Year” shall mean the period January 1 through December 31, both
dates inclusive;

(b)  “Charges” shall mean the payments required by Federal Reclamation law in
addition to the Rates and Tiered Pricing Component specified in thus Contract as determined
annually by the Contracting Officer pursuant to this Contract;

(©) “Condition of Shortage” shall mean a condition respecting the Project during
any Year such that the Contracting Officer is unable to deliver sufficient water to meet the Contract
Total;

{(d)  *“Contracting Officer” shall mean the Secretary of the Interior’s duly
authorized representative acting pursuant to this Contract or applicable Federal Reclamation law or

regulation;

T
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(e) “Contract Total” shall mean the maximum amount of water to which the
Contractor is entitled under subdivision (a) of Article 3 of this Contract;

(f) “Contra-lctor's Service Area” shall mean the area to which the Contractor is
permitted to provide Project Water under this Contract as described in Exhibit “A” attached hereto,
which may bé modified from time to time in accordance with Article 35 of this Contract without
amendment of this Contract;

(2) “CVPIA” shall mean the Central Valley Project Improvement Act, Title
XXXIV of the Act of October 30, 1992 (106 Stat:. 4706);

(g.1) “Delta Division Facilities” shall mean those existing and future Project
facilities in and south of the Sacramento-San Joaquin Rivers [?elté, including, but not limited to, the
Tracy Pumping Plant, the O’Neill Forebay, the O’Neill Pumping/Generating Plant, and the San Luis
Reservoir, used to divert, store, and convey water to those Pfoject Contractors entitled to receive
water conveyed through the Delta-Mendota Canal;

th)  “Eligible Lands” shall mean all lands to which Irrigation Water may be
delivered in accordance with Section 204 of the Reclamation Reform Act of October 12, 1982 (96
Stat, 1.263), as amended, hereinafter referred to as RRA;

() “Excess Lands” shall mean all lands in excess of the limitations contained in
Section 204 of the RRA, other than those lands exempt from acreage limitation under Federal
Reclamation law;

() “Full Cost Rate™ shall mean an annual rate, as determined by the Contracting
Officer that shall amortize the expenditures for construction properly allocable to the Project
irrigation or M&I functions, as appropriate, of facilities in service including all O&M deficits

funded, less payments, over such periods as may be required under Federal Reclamation law, or
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applicable contract provisions. Interest will accrue on both the construction expenditures and
funded O&M deficits from October 12, 1982, on costs outstanding at that date, or from the date
incurred in the case of costs al;ising subsequent to October 12, 1982, and shall be calculated in
accordance with subsectioné 202(3)(B) and (3YC) of the RRA. The Full Cost Rate includes actual
operation, maintenance, and replacement costs consistent with Section 426.2 of the Rules and
Regulations for the RRA;

k) “Ineligible Lands™ shall mean all lands to wiajch Irrigation Water may not be
delivered in accordance with Section 204 of the RRA;

O “Irrigation Full Cost Water Rate” shall mean the Fuil Cost Rate applicable to
the delivery of Irrigation Water;

(m)  “Irrigation Water” shall mean water made available from the Project that is
used primarily in the production of agricultural crops or livestock, including domestic use incidental
thereto, and watering of livestock;

(n)  “Landholder” shall mean a party that directly or indirectly owns or leases
nonexempt land, as provided in 43 CFR 426.2;

(0) “Municipal and Industrial (M&I) Water” shall mean Project Water, other
than Irrigation Water, made available to the Contractor. M&I Water shall include water used for
human use and purposes such as the watering of landscaping or pasture for animals (e.g., horses)
which are kept for personal enjoyment or water delivered to landholdings operated in units of less
than five acres unless the Contractor establishes to the satisfaction of the Contracting Officer that
the use of water delivered to any such landholding is a use described in subdivision (m) of this

Article;
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(py  “M&I Full Cost Water Rate” shall mean the Full Cost Rate applicable to the

delivery of M&I Water;

(@)  “Operation and Maintenance” or “O&M?” shall mean normal and reasonable

care, control, operation, repair, replacement (other than capital replacement), and maintenance of

Project facilities;

(r)  “Operating Non-Federal Entity” shall mean the entity, its successors or
assigns, which has the obligation to operate and maintain all or a portion of the Delta Division
Facilities pursuant to written agreement(s) with the United States. When this Contract was entered
into, the Operating Non-Federal Entity was the San Luis & Delta-Mendota Water Authority.

(s) “Project” shall mean the Central Valley Project owned by the United States
and managed by the Department of the Interior, Bureau of Reclamation;

(t) “Project Contractors” shall mean all parties who have water service contracts
for Project Water from the Project with the United States pursuant to Federal Reclamation law;

(0] “Project Water” shall mean all water that is developed, diverted, stored, or
delivered by the Secretary in accordance with the statutes authorizing the Project and in accordance
with the terms and conditions of water rights acquired pursuant to California law;

W) “Rates” shall mean the payments determined annually by the Contracting
Officer in accordance with the then current applicable water ratesetting policies for the Project, as
described in subdivision (a} of Article 7 of this Contract;

(w)  “Recent Historic Average” shall mean the most recent five-year average of
the final forecast of Water Made Available to the Contractor pursuant to this Contract or its

preceding contract(s);

1
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181 (x)  “Secretary” shall mean the Secretary of the Interior, a duly appointed

182  successor, or an authorized representative acting pursuant to any authority of the Secretary and =
183  through any agency of the Department of the Interior;

184 ‘ (y)  “Tiered Pricing Component” shall be the incremental amount to be paid for
185  each acre-foot of Water Delivered as described in subdivision (j) of Article 7 of this Contract;

186 (zy  “Water Delivered” or “Delivered Water” shall mean Project Water diverted
187  for use by the Contractor at the point(s) of delivery approved by the Contracting Officer;

188 (aa) “Water Made Available” shall mean the estimated amount of Project Water
189  that can be delivered to the Contractor for the upcoming Year as declared by the Contracting

190  Officer, pursuant to subdivision (a) of Article 4 of this Contract;

191 (bb) “Water Scheduled” shall mean Project Water made available to the

192  Contractor for which times and quantities for delivery have been established by the Contractor and
193  Contracting Officer, pursuant to subdivision (b) of Article 4 of this Contract; and

194 (cc)  “Year” shall mean the period from and including March 1 of each Calendar
195  Year through the last day of February of the following Calendar Year.

196 TERM OF CONTRACT

197 2. (a) This Contract shall be effective March 1, 2003, through February 28, 2030,
198  and supersedes the Existing Contract. In the event the Contractor wishes to renew this Contract
199  beyond February 28, 2030, the Contractor shall submit a request for renewal in writing to the

200  Contracting Officer no later than two years prior to the date this Contract éxpires. The renewal of
201  this Contract insofar as it pertains to the furnishing of Irrigation Water to the Contractor shall be
202 governed by subdivision (b) of this Article, and the renewal of this Contract insofar as it pertains to

203 the furnishing of M&I Water to the Contractor shall be governed by subdivision {c) of this Article.
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(b) (1)  Under terms and conditions of a renewal contract that are mutually -
agreeable to the parties hereto, and upon a determination by the Contracting Officer that at the time‘
of contract renewal the conditions set forth in subdivision (b}(2) of this Article are met, and subject
to Federal and State law, this Contract, insofar as it pertains to the furnishing of Irrigation Water to

the Contractor, shall be renewed for a period of 25 years.

(2)  The conditions which must be met for this Contract to be renewed are:

(i) the Contractor has prepared a water conservation plan that has been determined by the
Contracting Officer in accordance with Article 26 of this Contract to meet the conservation and
efficiency criteria for evaluating such plans established under Federal law; (ii) the Contractor is
implementing an effective water conservatipn and efficiency program based on the Contractor’s
water conservation plan as required by Article 26 of this Contract; (iii) the Contractor is operating

and maintaining all water measuring devices and implementing all water measurement methods as

approved by the Contracting Officer pursuant to Article 6 of this Contract; (iv) the Contractor has

reasonably and beneficially used the Project Water supplies made available to it and, based on
projected demands, is reasonably anticipated and expects to fully utilize for reasonable and
beneficial use the quantity of Project Water to be made available to it pursuant to such renewal; (v)
the Contractor is complying with all terms and conditions of this Contract; and (vi) the Contractor
has the physical and legal ability to deliver Project Water.

(3)  The terms and condittons of the renewal contract described in
subdivision (b)(1) of this Article and any subsequent renewal contracts shall be developed
consistent with the parties’ respective legal rights and obligations, and in consideration of all
relevant facts and circumstances, as those circumstances exist at the time of renewal, including,

without limitation, the Contractor’s need for continued delivery of Project Water; environmental

10
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conditions affected by implementation of the Contract to be renewed, and specifically changes in-
those conditions that occurred during the life of the Contract to be renewed; the Secretary’s progress -+
toward achieving the purposes of the CVPIA as set out in Section 3402 and in implementing the
specific provisions of the CVPIA; and current and anticipated economic circumstances of the region
served by the Contractor.

{(c) This Contract, insofar as it pertains to the furnishing of M&I Water to the
Contractor, shail be renewed for successive periods of up to 40 years each, which periods shall be
consistent with the then-ef{isting Reclamation-wide policy, under terms and conditions mutually
agreeable to the parties and consistent with Federal and State law. The Contractor shall be afforded
the opportunity to comment to the Contracting Officer on the proposed adoption and application of
any revised policy applicable to the delivery of M&I Water that would limit'the term of any
subsequent renewal contract with the Contractor for the furnishing of M&I Water to less than 40
years.

(d) The Contracting Officer Ashall make a determination ten years after the date of
execution of this Contract, and every five years thereafter during the term of this Contract, of
whether a conversion of the relevant portion of this Contract to a contract under subsection 9(d) of
the Reclamation Project Act of 1939 can be accomplished pursuant to the Act of July 2, 1956 (70
Stat 483). The Contracting Officer shail also make a determination ten years afier the date of
execution of this Contract and every five years thereafter during the term of this Contract of whether
a conversion of the relevant portion of this Contract to a contract under subsection 9(c)(1) of the
Reclamation Project Act of 1939 can be accomplished. Notwithstanding any provision of this
Contract, the Contractor reserves and shall have all rights and benefits under the Act of July 2, 1956

(70 Stat. 483). The Contracting Officer anticipates that during the term of this Contract, all

11
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authorized Project construction expected to occur will have occurred, and on that basis the
Contracting Officer agrees upon such completion to allocate all costs that are properly assignable to -
the Contractor, and agrees further that; at any time after such allocation is made, and subject to
satisfaction of the condition set out in this subdivision, this Contract shall, at the request of the
Contractor, be converted to a contract under subsection 9(d) or 9(c)(1), whichever is applicable, of
the Reclamation Project Act of 1939, subject to applicable Federal law and under stated terms and
conditions mutually agreeable to the Contractor and the Contracting Officer. A condition for such
conversion to occur shall be a determination by the Contracting Officer that, account being taken of
the amount credited to return by the Contractor as provided for under Federal Reclamation law, the
remaining amount of construction costs assignable for ultimate return by the Contractor can
probably be repaid to the United States within the term of a contract under subsection 9(d) or
9(c)(1), whichever is applicable. If ‘?he remaining amount of costs that are properly assignable to
the Contractor cannot be determined during the term of this Contract, the Contracting Officer shall
notify the Contractor, and provide the reason(s) why such a determination could not ber made.
Further, the Contracting Officer shall make such a determination as soon thereafier as possible so as
to permit, upon request of the Contractor and satisfaction of the conditions set out above,
conversion to a contract under subsection 9(d) or 9(c)(1), whichever is applicable. In the event such
determination of costs has not been made at a time which allows conversion of this Contract during
the term of this Contract or the Contractor has not requested conversion of this Contract within such
term, the parties shall incorporate in any subsequent renewal contract as described in subdivision (b)
of this Article a provision that carries forth in substantially identical terms the provisions of this

subdivision.

12
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WATER TO BE MADE AVAILABLE AND DELIVERED TO THE CONTRACTOR

3. (a)(1) Duringjeach Year, consistent with all applicable State water rights, peffnit-s,- -
and licenses; Federal law; and subject to the provisions set forth in Articles 11 and 12 of this
Contract, the Contracting Officer shall make available for delivery to the Contractor 20,000 acre-
feet of Project Water for irrigation and M&I purposes. Water Delivered to the Contractor in
accordance with this subdivision shall be scheduled and paid for pursuant to the provisions of
Articles 4 and 7 of this Contract.

(2) In the event that the assignment of rights to Project Water from the
Contractor to the City of Tracy pursuant to the Assignment Agreement is terminated pursuant to
Section 13 of the Assignment Agreement, then upon notice by the Contractor and the City of Tracy
to the Contracting Officer, the quantity of Project Water to be made available to the Contractor
under subdivision (a)(1) of Article 3 of this Contract shall be increased by 5,000 acre-feet, and the
quantity of Project Water to be made available to the City of Tracy under its long-term contract with
the Contractor shall be reduced by 5,000 acre-feet.

(b) Because the capacity of the Project to deliver Project Water has been
constrained in recent years and may be constrained in the future due to many factors including
hydrologic conditions and implementation of Federal and State laws, the likelihood of the
Contractor actually receiving the amount of Project Water set out in subdivision (a) of this Article in
any given Year is uncertain. The Contracting Officer’s modeling referenced in the PEIS projected -
that the Contract Total set forth in this Contract will not be available to the Contractor in many
years. During the most recent five years, the Recent Historic Average of Water Made Available to
the Contractor was 13,160 acre-feet. Nothing in subdivision (b) of this Article shall affect the rights

and obligations of the parties under any provision of this Contract.
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(c) The Contractor shall utilize the Project Water in accordance with all
applicable legal requiremenfs;-

(c.1) Inthe event any Project Contractor (other than a Cross Valley Contractor)
that receives Project Water through the Delta Division Facilities obtains a contractual agreement
that the Contracting Officer shall make Project Water available at a;point or points of delivery in or
north of the Delta, at the request of the Contractor and upon completion of any required
environmental documentation, this Contract shall be amended to provide for deliveries in or north
of the Delta on mutually agreeable terms. Such amendments to the Contract shall be limited solely

to those changes made necessary by the addition of such alternate points of delivery in or north of

the Delta; Provided, That the Contracting Officer’s use of the Harvey O. Banks Pumping Plant to
deliver Project Water does not trigger this right of amendment. |

(d) The Contractor shall make reasonable and beneficial use of all water
furnished pursuant to this Contract. Groundwater recharge programs (direct, indirect, or in lieu),'
groundwater banking programs, surface water storage programs, and other similar programs
utilizing Project Water or other water furnished pursuant to this Contract conducted within the

Contractor’s Service Area which are consistent with applicable State law and result in use consistent

with Federal Reclamation law will be allowed; Provided, That any direct recharge program(s) is
(are) described in the Contractor’s water conservation plan submitted pursuant to Article 26 of this

Contract; Provided, further, That such water conservation plan demonstrates sufficient lawful uses

exist in the Contractor’s Service Area so that using a long-term average, the quantity of Delivered
Water is demonstrated to be reasonable for such uses and in compliance with Federal Reclamation
law. Groundwater recharge programs, groundwater banking programs, surface water storage

programs, and other similar programs utilizing Project Water or other water furnished pursuant to

14
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318 tﬁis Contract conducted outside the Contractor’s Service Area may be permitted upon written

319 approval of the Contracting Officer, which approval will be based upon environmentat

320  documentation, Project Water rights, and Project operational concerns. The Contracting Officer
321  will address such concerns in regulations, policies, or guidelines.

322 (e) The Contractor shall comply with requirements applicable to the Contractor
323  in biological opinion(s) prepared as a result of a consultation regarding the execution of this

324  Contract undertaken pursuant to Section 7 of the Endangered Species Act of 1973 (ESA), as

325  amended, that are within the Contractor’s legal authority to implement. The Exisﬁﬁg Contract,
326  which evidences in excess of 36 years of diversions for irrigation and/or M&I.purposes of the

327  quantities of water provided in subdivision (a) of Article 3 of this Contract, will be considered in
328  developing an appropriate baseline for biological assessment(s) prepared pursuant to the ESA, and
329  any other needed environmental review. Nothing herein shall be construed to prevent the

330  Contractor from challenging or seeking judicial relief in a court of competent jurisdiction with

331  respect to any biological opinion or other environmental documentation referred to in this Article.
332 (D Following the declaration of Water Made Available under Article 4 of this
333  Contract, the Contracting Officer will make a determination whether Project Water, or other water
334  available to the Project,.can be made available to the Contractor in addition to the Contract Total
335  under this Article during the Year without adversely impacting other Project Contractors. At the
336 request of the Contractor, the Contracting Officer will consult with the Contractor prior to making
337  such a determination. If the Contracting Officer determines that Project Water, or other water

338  available to the Project, can be made available to the Contractor, the Contracting Officer will

339  announce the availability of such water and shall so notify the Contractor as soon as practical. The

340  Contracting Officer will thereafter meet with the Contractor and other Project Contractors capable
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of taking such water to determine the most equitable and efficient allocation of such water. If the
Contractor requests the delivery of any quantity of such water, the Contracting Officer shall make -
such water available to the Contractor in accordance with applicable statutes, regulations,
guidelines, and policies. Subject to existing long-term contractual commitments, water rights and
operational constraints, long-term Project Contractors shall have a first right to acquire such water,
including Project Water made available pursuant to Section 215 of the RRA.

(g) The Contractor may request permission to reschedule for use during the
subsequént Year some or all of the Water Made Available to the Contractor during the current Year,
referred to as “rescheduled water.” The Contractor may request permission to use during the
current Year a quantity of Project Water which may be made available by the United States to the
Contractor during the subsequent Year referred to as “preuse.” The Contracting Officer’s written
approval may permit such uses in accordance with applicable statutes, regulations, guidelines, and
policies.

(h) The Contractor’s right pursuant to Federal Reclamation law and applicable
State law to the reasonable and beneficial use of Water Delivered pursuant to this Contract during
the term thereof and any subsequent renewal contracts, as described in Article 2 of this Contract,
during the terms thereof shall not be disturbed so long as the Contractor shall fulfill all of its
obligations under this Contract and any renewals thereof. Nothing in the preceding sentence shall
affect the Contracting Officer’s ability 10 impose shortages under Article 11 or subdivision (b) of
Article 12 of this Contract or applicable provisions of any subsequent renewal contracts.

{1 Project Water furnished to the Contractor pursuant to this Contract may be

delivered for purposes other than those described in subdivisions (m) and (o) of Article 1 of this
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Contract upon written approval by the Contracting Officer in accordance with the terms and

conditions of such approval. - : T
() The Contracting Officer shall make reasonable efforts to protect the water

rights necessary for the Project and to provide the water available under this Contract. The

~Contracting Officer shall not object to participation by the Contractor, in the capacity and to the

extent permitted by law, in administrative proceedings related to the Project Water rights; Provided,

That the Contracting Officer retains the right to object to the substance of the Contractor’s position

in such a proceeding; Provided further, That in such proceedings the Contracting Officer shall
recognize the Contractor has a legal right under the terms of this Contract to use Project Water.

TIME FOR DELIVERY OF WATER

4. (a) On or about February 20th of each Calendar Year, the Contracting Officer
shall announce the Contracting Officer’s expected declaration of the Water Made Available. Such
declaration will be expressed in terms of both Water Made Available and the Recent Historic
Average and will be updated monthly, and more frequently if necessary, based on then-current
operational and hydrologic conditions and a new declaration with changes, if any, to the Water
Made Available will be made. The Contracting Officer shall provide forecasts of Project operations
and the basis of the estimate, with relevant supporting information, upon the written request of the
Contractor. Concurrently with the declaration of the Water Made Available, the Contracting
Officer shall provide the Contractor with the updated Recent Historic Average.

(b) ~ On or before each March 1 and at such other times as necessary, the
Contractor shall submit to the Contracting Officer a written schedule, satisfactory to the Contracting
Officer, showing the monthly quantities of Project Water to be delivered by the United States to the

Contractor pursuant to this Contract for the Year commencing on such March 1. The Contracting
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Officer shall ‘use all reasonable means to deliver Project Water according to the approved schedule
for the Year commencing on such March 1.

(c) The Contractor shall not schedule Project Water in excess of the quantity of
Project Water the Contractor intends to put to reasonable and beneficial use within the Contractor's
Service Area or to sell, transfer, or exchange pursuant to Article 9 of this Contract during any Year.

(d) Subject to the conditions set forth in subdivision (a) of Article 3 of this
Contract, the United States shall deliver Project Water to the Contractor in accordance with the
initigl schedule submitted by the Contractor pursuant to subdivision (b) of this Article, or any
written revision(s) thereto, satisfactory to the Contracting Officer, submitted within a reasonable
time prior to the date(s) on which the requested change(s) is/are to be implemented.

POINT OF DIVERSION AND RESPONSIBILITY FOR DISTRIBUTION OF WATER

5. (a) Project Water scheduled pursuant to subdivision (b) of Article 4 of this
Contract shall be delivered to the Contractor at a point or points on the Delta-Mendota Canal and
any additional point or points of delivery either on Project facilities or another location or locations
mutually agreed to in writing by the Contracting Officer and the Contractor.

(b) The Contracting Officer, either directly or indirectly through its written
agreement(s} with the Operating Non-Federal Entity, shall make all reasonable efforts to maintain
sufficient flows and levels of water in Project facilities to deliver Project Water to the Contractor at
the point or points of delivery established pursuant to subdivision (a) of this Article.

(c) The Contractor shall deliver Irrigation Water in accordance with any
applicable land classification provisions of Federal Reclamation law and the associated regulations.
The Contractor shall not deliver Project Water to land outside the Contractor's Service Area unless

approved in advance by the Contracting Officer.

18
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409 (d)  All Water Delivered to the Contractor pursuant to this Contract shall be

410 measured and recorded with equipment furnished, installed, operated, and maintained by the -

411  Contracting Officer either directly or indirectly through its written agreement(s) with the Operating
412  Non-Federal Entity, unless undertaken by the Contractor with the consent of the Contracting

413 . Officer, at the point or points of delivery established pursuant to subdivision (a) of this Article.

414  Upon the request of either party toi this Contract, the Contracting Officer shall investigate, or cause
415  to be investigated by the appropriate Operating Non-Federal Entity, the accuracy of such

416 measurements and shall take any necessary steps to adjust any errors appearing therein. For any
417  period of time when accurate measurements have not been made, the Contracting Officer shall

418  consult with the Contractor and the appropriate Operating Non-Federal Entity, if ﬁny, prior to

419  making a final determination of the quantity delivered for that period of time.

420 (e) Absent a separate contrary written agreement with the Contractor, neither the
421  Contracting Officer nor any Operating Non-Federal Entity shall be responsible for the control,

422  carriage, handling, use, disposal, or distribution of Water Delivered to the Contractor pursuant to
423  this Contract beyond the point or points of delivery established pursuant to subdivision (a) of this
424  Article. The Contractor shall indemnify the United States, its officers, employees, agents, and

425  assigns on account of damage or claim of damage of any nature whatsoever for which there is legal
426  responsibility, including property damage, personal injury, or death arising out of or connected with
427  the control, carriage, handling, use, disposal, or distribution of such Water Delivered beyond such
428  point or points of delivery, except for any damage or claim arising out of: (i) acts or omissions of
429  the Contracting Officer or any of its officers, employees, agents, and assigns, including the

430  Operating Non-Federal Entity, with the intent of creating the situation resulting in any damage or

431  claim; (ii) willful misconduct of the Contracting Officer or any of its officers, employees, agents,
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and assigns, including the Operating Non-Federal Entity; (iii) negligence of the Contracting Officer
or any of its ofﬁéers, employees, agents, and assigns including the Operating Non-Federal Entity; or ..
(iv) a malfunction of facilities owned and/or operated by the United States or the Operating
Non-Federal Entity.

MEASUREMENT OF WATER WITHIN THE CONTRACTOR’S SERVICE AREA

6. (a)  The Contractor has established a measuring program satisfactory to the
Contracting Officer. The Contractor shall ensure that all surface water delivered for irrigation
purposes within the Contractor’s Service Area is measured at each agricultural turnout and such
water delivered for M&I purposes is measured at each M&I service connection. The water
measuring devices or water measuring methods of comparable effectiveness must be acceptable to
the Contracting Officer. The Contractor shall be responsible for installing, operating, and
maintaining and repairing all such measuring devices and implementing all such water measuring
methods at no cost to the United States. The Contractor shall use the information obtained from
such water measuring devices or water measuring methods to ensure its proper management of the
water, to bill water users for water delivered by the Contractor; and, if applicable, to record water
delivered for M&I purposes by customer class as defined in the Contractor’s water conservation
plan provided for in Article 26 of this Contract. Nothing herein contained, however, shall preclude
the Contractor from establishing and collecting any charges, assessments, or other revenues
authorized by California law. The Contractor shall include a summary of all its annual surface
water deliveries in the annual report described in subdivision (c) of Article 26.

(b} To the extent the information has not otherwise been provided, upon
execution of this Contract, the Contractor shall provide to the Contracting Officer a written report

describing the measurement devices or water measuring methods being used or to be used to
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implement subdivision (a) of this Article and identifying the agricultural turpouts and the M&I
service connections or alternative measurement programs approved by the Contracting Officer, at- -
which such measurement devices or water measuring methods are being used, and, if applicable,

identifying the locations at which such devices and/or methods are not yet being used including a

_time schedule for implementation at such locations. The Contracting Officer shall advise the

Contractor in writing within 60 days as to the adequacy, and necessary modifications, if any, of the
measuring devices or water measuring methods identified in the Contractor’s report and if the
Contracting Officer does not respond in such time, they shall be deemed adequate. If the
Contracting Officer notifies the Contractor that the measuring devices or methods are inadequate,
the parties shall within 60 days following the Contracting Officer’s response, negotiate in good faith
the earliest practicable date by which the Contractor shall modify said measuring devices and/or
measuring methods as required by the Contracting Officer to ensure compliance with subdivision
(a)} of this Article.

(c) " All new surface water delivery systems installed within the Contractor's
Service Area after the effective date of this Contract shall also comply with the measurement
provisions described in subdivision (a) of this Article.

(d)  The Contractor shall inform the Contracting Officer and the State of
California in writing by April 30 of each Year of the monthly volume of surface water delivered
within the Contractor’s Service Area during the previous Year.

(e) The Contractor shall inform the Contracting Officer and the Operating
Non-Federal Entity on or before the 20th calendar day of each month of the quantity of irrigation

Water and M&I Water taken during the preceding month.
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477 RATES AND METHOD OF PAYMENT FOR WATER

478 7. (a) - The Contractor shall pay the United States as provided in this Article for all -
479  Delivered Water at Rates, Charges, and the Tiered Pricing Component established in accordance
480  with: (i) the Secretary’s ratesetting policy for Irrigation Water adopted in 1988 and the Secretary’s
481 . then-existing ratesetting policy for M&I Water, which ratesetting policies shall be amended,

482  modified, or superseded only through a public notice and comment procedure; (ii) applicable

483  Federal Reclamation law and associated rules and regulations, or policies; and (iii) other applicable
484  provisions of this Contract. Payments shall be made by cash transaction, electronic funds transfer,
485  or any other mechanism as may be agreed to in writing by the Contractor and the Contracting

486  Officer. The Rates, Charges, and Tiered Pricing Component applicable to the Contractor upon

487  execution of this Contract are set forth in Exhibit “B,” as may be revised annually.

- 488 (b)  The Contracting Officer shall notify the Contractor of the Rates, Charges, and
489  Tiered Pricing Component as follows:

490 (D Prior to July 1 of each Calendar Year, the Contracting Officer shall
491  provide the Contractor an esﬁmate of the Charges for Project Water that will be applied to the

492 period October 1, of the current Calendar Year, through September 30, of the following Calendar
493  Year, and the basis for such estimate. The Contractor shall be allowed not less than two months to
494  review and comment on such estimates. On or before September 15 of each Calendar Year, the
495  Contracting Officer shall notify the Contractor in writing of the Charges to be in effect during the
496  period October 1 of the current Calendar Year, through September 30, of the following Calendar
497  Year, and such notification shall revise Exhibit “B.”

498 (2)  Priorto O;:tober 1 of each Calendar Year, the Contracting Officer

499  shall make available to the Contractor an estimate of the Rates and Tiered Pricing Component for
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Project Water for the following Year and the computations and cost allocations upon which those
Rates are based. The Contractor shall be allowed not less than two months to review and comment
on such computations and cost allocations. By December 31 of each Calendar Year, the
Contracting Officer shall provide the Contractor with the final Rates and Tiered Pricing Component
to be in effect for the upcoming Year, and such notification shall revise Exhibit “B.”

(c) At the time the Contractor submits the initial schedule for the delivery of

Project Water for each Year pursuant to subdivision (b) of Article 4 of this Contract, the Contractor
shall make an advance payment to the United States equal to thé total amount payable pursuant to
the applicable Rate(s) set under subdivision (a) of this Article, for the Project Water scheduled to be
delivered pursuant to this Contract during the first two calendar months of the Year. Before tﬁe end
of the first month and before the end of each calendar month thereafier, the Contractor shall make
an advance payment to the United States, at the Rate(s) set under subdivision (a) of this Article, for
the Water Scheduled to be delivered pursuant to this Contract during the second month immediately

following. Adjustments between advance payments for Water Scheduled and payments at Rates

due for Water Delivered shall be made before the end of the following month; Provided, That any
revised schedule submitted by the Contractor pursuant to Article 4 of this Contract which increases
the amount of Water Delivered pursuant to this Contract during any month shall be accompanied
with appropriate advance payment, at the Rates then in effect, to assure that Project Water is not
delivered to the Contractor in advance of such payment. In any month in which the quantity of
Water Delivered to the Contractor pursuant to this Contract equals the quantity of Water Scheduled
and paid for by the Contractor, no additional Project Water shall be delivered to the Contractor
unless and until an advance payment at the Rates then in effect for such additional Project Water is

made. Final adjustment between the advance payments for the Water Scheduled and payments for
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the quantities of Water Delivered during each Year pursuant to this Contract shall be made as soon
as practicable but no later than April 30th of the following Year, or 60 days after the delivery of
Project Water rescheduled under subdivision (g) of Article 3 of this Contract if such water is not
delivered by the last day of February.

(d)  The Contractor shall also make a payment in addition to the Rate(s) in
subdivision (c) of this Article to the United States for Water Delivered, at the Charges and the
appropriate Tiered Pricing Component then in effect, before the end of the month following the
month of delivery; Provided, That the Contractor may be granted an exception from the Tiered
Pricing Component pursuant to subdivision (j)(2) of this Article. The payments shall be consistent
with the quantities of Irrigation Water and M&I Water Delivered as shown in the water delivery
report for the subject month prepared by the Operating Non-Federal Entity or, if there is no
Operating Non-Federal Entity, by the Contracting Officer. The water delivery report shall be
deemed a bill for the payment of Charges and the applicable Tiered Pricing Component for Water
Delivered. Adjustment for overpayment or underpayment of Charges shall be made through the
adjustment of payments due to the United States for Charges for the next month. Any amount to be
paid for past due payment of Charges and the Tiered Pricing Component shall be computed
pursuant to Article 20 of this Contract.

(e) The Contractor shall pay for any Water Delivered under subdivision (a), (D),
or (g) of Article 3 of this Contract as determined by the Contracting Officer pursuant to applicable
statutes, associated regulations, any applicable provisions of guidelines or rateseiting policies;
Provided, That the Rate for Water Delivered under subdivision (f) of Article 3 of this Contract shall
be no more than the otherwise applicable Rate for Irrigation Water or M&I Water under subdivision

(a) of this Article.
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(f) Payments to be made by the Contractor to the United States under this
Contract may be paid from any revenues available to the Contractor.

(g)  All revenues received by the United States from the Contractor relating to the
delivery of Project Water or the delivery of non-Project water through Project facilities shall be
allocated and applied in accordance with Federal Reclamation law and the associated rules or |
regulations, and the then current Project ratesetting policies for M&I Water or Irrigation Water.

(h)  The Contracting Officer shall keep its accounts pertaining to the
administration of the financial terms and conditions of its long-term contracts, in accordance with
applicable Federal standards, so as to reflect the application of Project costs and revenues. The
Contracting Officer shall, each Year upon request of the Contractor, provide to the Contractor a
detailed accounting of all Project and Contractor expense allocations, the disposition of all Project
and Contractor revenues, and a summary of all water delivery information. The Contractiﬁg Officer
and the Contractor shall enter into good faith negotiations to resolve any discrepancies or disputes
relating to accountings, reports, or information.

(1) The parties acknowledge and agree that the efficient administration of this
Contract is their mutual goal. Recognizing that experience has demonstrated that mechanisms,
policies, and procedures used for establishing Rates, Charges, and Tiered Pricing Component,
and/or for making and allocating payments, other than those set forth in this Article may be in the
mutual best interest of the parties, it is expressly agreed that the parties may enter into agreements to
modify the mechanisms, policies, and procedures for any of those purposes while this Contract is in
effect without amending this Contract.

) (1) Beginning at such time as deliveries of Project Water in a Yeér

exceed 80 percent of the Contract Total, then before the end of the month following the month of
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delivery the Contractor shall make an additional payment to the United States equal to the
applicable Tiered Pricing Component. The Tiered Pricing Component for the amount of Water‘
Delivered in excess of 80 percent of the Contract Total, but less than or equal to 90 percent of the
Contract Total, shall equal one-half of the difference between the Rate established under
subdivision (a) of this Article and the Irrigation Full Cost Water Rate or M&I Full Cost Water Rate,
whichever is applicable. The Tiered Pricing Component for the amount of Water Delivered which
exceeds 90 percent of the Contract Total shall equal the difference between (i) the Rate established
under subdivision (a} of this Article and (ii) the Irrigation Full Cost Water Rate or M&I Full Cost
Water Rate, whichever is applicable. For all Water Delivered pursuant to subdivision (a) of Article
3 of this Contract which is in excess of 80 percent of the Contract Total, this increment shall be
deemed to be divided between Irrigation Water and M&I Water in the same proportion as actual
deliveries of each bear to the cumulative total Water Delivered.

2) Subject to the Contracting Officer’s written approval, the Contractor
may request and receive an exemption from such Tiered Pricing Component for Project Water
delivered to produce a crop which the Contracting Officer determines will provide significant and
quantifiable habitat values for waterfowl in fields where the water is used and the crops are
produced; Provided, That the exemption from the Tiered Pricing Component for Irrigation Water
shall apply only if such habitat values can be assured consistent with the purposes of the CVPIA
through binding agreements executed with or approved by the Contracting Officer prior to use of
such water.

(3)  For purposes of determining the applicability of the Tiered Pricing
Component pursuant to this Article, Water Delivered shall include Project Water that the Contractor

transfers to others but shall not include Project Water transferred to the Contractor, nor shall it
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include the additional water provided to the Contractor under the provisions of subdivision (f) of
Article 3 of this Contract.

(k) For the term of this Contract, Rates applied under the respective ratesetting
policies will be established to recover only reimbursable O&M (including any deficits) and capital
costs of the Project, as those terms are used in the then-current Project ratesetting policies, and
interest, where appropriate, except in instances where a minimum Rate is applicable in accordance
with the relevant Project ratesetting policy. Changes of significance in practices which implement
the Contracting Officer’s ratesetting policies will not be implemented until the Contracting Officer
has provided the Contractor an opportunity to discuss the nature, need, and impact of the proposed
change.

(h Except as provided in subsections 3405(a)(1)(B) and 3405(f) of the CVPIA,
the Rates for Project Water transferred by the Contractor shall be the Contractor’s Rates, in
accordance with the applicable Project ratesetting policy, adjusted upward or downward to reflect
the changed costs, if any, incurred by the Contracting Officer in the delivery of the transferred
Project Water to the transferee’s point of delivery. If the Contractor is receiving lower Rates and
Charges because of inability to pay and is transferring Project Water to another entity whose Rates
and Charges are not adjusted due to inability to pay, the Rates and Charges for transferred Project
Water shall not be adjusted to reflect the Contractor’s inability to pay.

(m)  Pursuant to the Act of October 27, 1986 (100 Stat. 3050), the Contracting
Officer is authorized to adjust determinations of ability to pay every five years.

(n) With respect to the Rates for M&I Water, the Contractor asserts that it is not
legally obligated to pay any Project deficits claimed by the United States to have accrued as of the

date of this Contract or deficit-related interest charges thereon. By entering into this Contract, the
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Contractor does not waive any legal rights or remedies that it may have with respect to such
disputed issues. Notwithstanding the execution of this Contract and payments made hereunder, the -
Contractor may challenge in the appropriate administrative or judicial forums; (1) the existence,
computation, or imposition of any deficit charges accruing during the term of the Existing Contract
and any preceding interim renewal contracts, if applicable; (2) interest accruing on any such
deficits; (3) the inclusion of any such deficit charges or interest in the Rates; (4) the application by
the United States of payments made by the Contractor under its Existing Contract and any
preceding interim renewal contracts if applicable; and (5) the application of such payments in the
Rates. The Contracting Officer agrees that the Contractor shall be entitled to the benefit of any
administrative or judicial ruling in favor of any Project M&I contractor on any of these issues, and
credits for payments heretofore made, provided that the basis for such ruling is applicable to the

Contractor.

NON-INTEREST BEARING OPERATION AND MAINTENANCE DEFICITS

| 8. The Contractor and the Contracting Officer concur that, as of the effective date of
this Contract, the Contractor has no non-interest bearing O&M deficits and shall have no further
liability therefore.

SALES, TRANSFERS, OR EXCHANGES OF WATER

9. (a) The right to receive Project Water provided for in this Contract may be sold,
transferred, or exchanged to others for reasonable and beneficial uses within the State of California
if such sale, transfer, or exchange is authorized by applicable Federal and State [aws, and applicable |
guidelines or regulations then in effect. No sale, transfer, or exchange of Project Water under this
Contract may take place without the prior written approval of the Contracting Officer, except as

provided for in subdivision (b) of this Article, and no such sales, transfers, or exchanges shall be
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approved absent all appropriate environmental documentation, including but not limited to,
documents prepared pursuant to the NEPA and ESA. Such environmental documentation should '
include, as appropriate, an analysis of groundwater impacts and economic and social effects,
including environmental justice, of the proposed water transfers on both the transferor and
transferee.

(b)  Inorder to facilitate efficient water management by means of water transfers
of the type historically carried out among Project Contractors located within the same geographical
area and to allow the Contractor to participate in an accelerated water transfer program during the
term of this Contract, the Contracting Officer shall prepare, as appropriate, all necessary
environmental documentation, including but not limited to documents prepared pursuant to NEPA
and ESA, analyzing annual transfers within such geographical areas and the Contracting Officer
shall determine whether such transfers comply with applicable law. Following the completion of
the environmental documentation, such transfers addressed in such documentation shall be
conducted with advance notice to the Contracting Officer, but shail not require prior written
approval by the Contracting Officer. Such environmental documentation and the Contracting
Officer’s compliance determination shall be reviewed every five years and updated, as necessary,
prior to the expiration of the then existing five-year period. All subsequent environmental
documentation shall include an alternative to evaluate not less than the quantity of Project Water
historically transferred within the same geographical area.

(c) For a water transfer to qualify under subdivision (b) of this Article, such
water transfer must: (i) be for irrigation purposes for lands irrigated within the previous three years,
for M&I use, groundwater recharge, groundwater banking, or similar groundwater activities, surface

water storage, or fish and wildlife resources; not lead to land conversion; and be delivered to
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established cropland, wildlife refuges, groundwater basins, or M&I use; (ii) occur within a single
Year; (iii) occur between a willing seller and a willing buyer; (iv) convey water through exist-ing_ .
facilities with no new construction or modifications to facilities and be between existing Project
Contractors and/or the Contractor and the United States, Department of the Interior; and (v) comply
with all applicable Federal, State, and local or tribal laws and requirements imposed for protection
of the environment and Indian Trust Assets, as defined under Federal law.

APPLICATION OF PAYMENTS AND ADJUSTMENTS

10.  (a) The amount of any overpayment by the Contractor of the Contractor’s O&M,
capital, and deficit (if any) obligations for the Year shall be applied first to any current liabilities of
the Contractor arising out of this Contract then due and payable. Overpayments of more than
$1,000 shall be refunded at the Contractor’s request. In lieu of a refund, any amount of such
overpayment at the option of the Contractor may be credited against amounts to become due to the
United States by the Contractor. With respect to overpayment, such refund or adjustment shall
constitute the sole remedy of the Contractor or anyone having or claiming to have the right to the
use of any of the Project Water supply provided for herein. All credits and refunds of overpayments
shall be made within 30 days of the Contracting Officer obtaining direction as to how to credit or
refund such overpayment in response to the notice to the Contractor that it has ﬁnaiized the
accounts for the Year in which the overpayment was made.

(b)  All advances for miscellaneous costs incurred for work requested by the
Contractor pursuant to Article 25 of this Contract shall be adjusted to retlect the actual costs when
the work has been completed. If the advances exceed the actual costs incurred, the difference will
be refunded to the Contractor. If the actual costs exceed the Contractor's advances, the Contractor

will be billed for the additional costs pursuant to Article 25.
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TEMPORARY REDUCTIONS--RETURN FLOWS

11.  (a) - Subjectto: (i) the authorized purposes and priorities of the Project and the -
requirements of Federal law and (ii) the obligations of the United States under existing contracts, or
renewals thereof, providing for water deliveries from the Project, the Contracting Officer shall make
all reasonable efforts to optimize Project Water deliveries to the Contractor as provided in this
Contract.

(b)  The Contracting Officer or Operating Non-Federal Entity may temporarily
discontinue or reduce the quantity of Water Delivered to the Contractor as herein provided for the
purposes of investigation, inspection, maintenance, repair, or replacement of any of the Project
facilities or any part thereof necessary for the delivery of Project Water to the Contractor, but so far
as feasible the Contracting Officer or Operating Non-Federal Entity will give the Contractor due
notice in advance of such temporary discontinuance or reduction, except in case of emergency, in

which case no notice need be given; Provided, That the United States shall use its best efforts to

avoid any discontinuance or reduction in such service. Upon resumption of service after such
reduction or discontinuance, and if requested by the Contractor, the United States will, if possible,
deliver the quantity of Project Water which would have been delivered hereunder in the absence of
such discontinuance or reduction.

(c) The United States reserves the right to all seepage and return flow water
derived from Water Delivered to the Contractor hereunder which escapes or is discharged beyond
the Contractor's Service Area; Provided, That this shall not be construed as claiming for the United
States any right to seepage or return flow being put to reasonable and beneficial use pursuant to this
Contract within the Contractor’s Service Area by the Contractor or those claiming by, through, or

unger the Contractor.
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CONSTRAINTS ON THE AVAILABILITY OF WATER

12, (@) In its operation of the Project, the Contracting Officer will use all reasonable
means to guard against a Condition of Shortage in the quantity of water to be made available to the
Contractor pursuant to this Contract. In the event the Contracting Officer determines that a
Condition of Shortage appears prébable, the Contracting Officer will notify the Contractor of said
determination as soon as practicable.

(b) If there is a Condition of Shortage because of errors in physical operations of
the Project, drought, other physical causes beyond the control of the Contracting Officer or actions
taken by the Contracting Officer to meet legal obligations then, except as provided in subdivision
(a) of Article 18 of this Contract, no liability shall accrue against the United States or any of its
officers, agents, or employees for any damage, direct or indirect, arising therefrom.

{c) In any Year in which there may occur a Condition of Shortage for any of the
reasons specified in subdivision (b) of this Article, and subject to subdivision (d) of this Article, the
Contracting Officer will first allocate the available Project Water consistent with the draft CVP
M&I Water Shortage Policy on the effective date of this Contract as finally adopted after
environmental review for determining the amount of Project Water available for delivery to the
Project Contractors. Subject to the foregoing allocation, in any year in which there may occur a
Condition of Shortage, the Contracting Officer shall then apportion Project Water among the
Contractor and others entitled to Project Water from Delta Division Facilities under long-term water
service or repayment contracts (or renewals thereof or binding commitments therefore) in force on
February 28, 2005, as follows:

(1)  The Contracting Officer shall make an initial and subsequent

determination as necessary of the total quantity of Project Water estimated to be scheduled or
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actually scheduled under subdivision (b) of Article 4 of this Contract and under ail other long-term
water service or repayment contracts then in force for the delivery of Project Water by the United
States from Delta Division Facilities during the relevant Year, the quantity so determined being
hereinafter referred to as the scheduled total

(2) A determination shall be made of the total quantity of Project Water
that is available for meeting the scheduled total, the quantity so determined being hereinafter
referred to as the available supply;

(3)  The total quantity.of Project Water estimated to be scheduled or
actually scheduled by the Contractor during the relevant Year, under subdivision (b) of Article 4
hereof, shall be divided by the scheduled total, the quotient thus obtained being hereinafter referred
to as the Contractor’s proportionate share; and

(4) The available supply shall be multiplied by the Contractor’s
proportionate share and the result shall be the quantity of Project Water made available by the
United States to the Contractor for the relevant Year in accordance with the schedule developed by
the Contracting Officer under subdivision (c)(1) of this Article 12, but in no event shall such
amount exceed the Contract Total. In the event the Contracting Officer subsequently determines
that the Contracting Officer can increase or needs to decrease the available supply for delivery from
Delta Division Facilities to long-term water service and repayment Contractors during the relevant
Year, such additions or reductions to the available supply shall be apportioned consistent with
subparagraphs (1) through (4), inclusive.

(d) By entering into this Contract, the Contractor does not waive any legal rights

or remedies it may have to file or participate in any administrative or judicial proceeding contesting

(1) the sufficiency of the Central Valley Project M&I Water Shortage Policy; (ii) the substance of
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such a policy; (iii) the applicability of such a policy; or (iv) the manner in which such policy is
mmplemented in order to allocate Project Water between municipal and industrial and irrigation
purposes; Provided, that the Contractor has commenced any such judicial challenge or any

administrative procedures necessary to institute any judicial challenge within six months of the

policy becoming final. By agreeing to the foregoing, the Contracting Officer does not waive any

' legal defenses or remedies that it may have to assert in such a proceeding. Nothing contained herein

shal] be interpreted to validate or invalidate the Central Valley Project M&I Water Shortage Policy.

UNAVOIDABLE GROUNDWATER PERCOLATION

13.  To the extent applicable, the Contractor shall not be deemed to have delivered
Irrigation Water to Excess Lands or Ineligible Lands within the meaning of this Contract if such
lands are irrigated with groundwater that reaches the underground strata as an unavoidable result of
the delivery of Irrigation Water by the Contractor to Eligible Lands.

RULES AND REGULATIONS

14.  The parties agree that the detivery of Irrigation Water or use of Federal facilities
pursuant to this Contract is subject to Federal Reclamation law, including but not limited to the
Reclamation Reform Act of 1982 (43 U.S.C. 390aa et seq.), as amended and supplemented, and the
rules and regulations promulgated by the Secretary of the Interior under Federal Reclamation law.

WATER AND AIR POLLUTION CONTRQL

15.  The Contractor, in carrying out this Contract, shall comply with all applicable water
and air pollution laws and regulations of the United States and the State of California, and shall
obtain all required permits or licenses from the appropriate Federal, State, or local authorities.

QUALITY OF WATER
16. (a) Project facilities used to deliver Project Water to the Contractor pursuant to
this Contract shall be operated and maintained to enable the United States to deliver Project Water
to the Contractor in accordance with the water quality standards specified in subsection 2(b) of the

Act of August 26, 1937 (50 Stat. 865), as added by Section 101 of the Act of October 27, 1986 (100
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Stat. 3050) or other existing Federal laws. The United States is under no obligation to construct or
furnish water treatment facilities to maintain or to improve the quality of Water Delivered to the
Contractor pursuant to this Contract. The United States does not warrant the quality of Water
Delivered to the Contractor pursuant to this Contract.

(b)  The O&M of Project facilities shall be performed in such manner as is
practicable to maintain the quality of raw water made available through such facilities at the highest
level reasonably attainable as determined by the Contracting Officer. The Contractor shall be
responsible for compliance with all State and Federal water quality standards applicable to surface
and subsurface agricultural drainage discharges generated through the use of Federal or Contractor
facilities or Project Water provided by the Contractor within the Contractor's Service Area.

(c)  Omitted.

WATER ACQUIRED BY THE CONTRACTOR
OTHER THAN FROM THE UNITED STATES

17.  (a)  Water or water rights now owned or hereafter acquired by the Contractor
other than from the United States and Imgation Water furnished pursuant to the terms of this
Contract may be simultaneously transported through the same distribution facilities of the
Contractor subject to the following: (i) if the facilities utilized for commingling Irrigation Water
and non-Project water were constructed without funds made available pursuant to Federal
Reclamation law, the provisions of Federal Reclamation law will be applicable only to the
Landholders of lands which receive Irrigation Water; (ii) the eligibility of land to receive Irrigation
Water must be established through the certification requirements as specified in the Acreage
Limitation Rules and Regulations (43 CFR Part 426); (iii) the water requirements of Eligible Lands
within the Contractor's Service Area can be established and the quantity of Irrigation Water to be

utilized is less than or equal to the quantity necessary to irrigate such Eligible Lands; and (iv) if the
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facilities utilized for commingling Irrigation Water and non-Project water are/were constructed with
funds made available pursuant to Federal Reclamation law, the non-Project water will be subject to
the acreage limitation provisions of Federal Reclamation law, unless the Contractor pays to the
United States the incremental fee described in 43 CFR 426.15. In determining the incremental fee,
the Contracting Officer will calculate annually the cost to the Federal Government, including
interest of storing or delivering non-Project water, which for purposes of this Contract shall be
determined as follows: The quotient shall be the unpaid distribution system costs divided by the
total irrigable acreage within the Contractor’s Service Area. The incremental fee per acre is the
mathematical result of such quotient times the interest rate determined using Section 202 (3) of the
Act of October 12, 1982 (96 Stat. 1263). Such incremental fee will be charged to each acre of
excess or full cost land within the Contractor’s Service Area that receives non-Project water through
Federally financed or constructed facilities. The incremental fee calculation methodology will
continue during the term of this Contract absent the promulgation of a contrary Reclamation-wide
rule, regulation, or policy adopted after the Contractor has been afforded the opportunity to review
and comment on the proposed rule, regulation, or policy. If such rule, regulation, or policy is
adopted it shall supersede this provision.

(b)  Water or water rights now owned or hereafter acquired by the Contractor,
other than from the United States may be stored, conveyed, and/or diverted through Project
facilities, subject to the completion of appropriate environmental documentation, with the approval
of the Contracting Officer and the execution of any contract determined by the Contracting Officer
to be necessary, consistent with the following provisions:

(1) The Contractor may introduce non-Project water into Project facilities

and deliver said water to lands within the Contractor’s Service Area, including Ineligible Lands,
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subject to payment to the United States and/or to any applicable Operating Non-Federal Entity of an
appropriate rate as determined by the applicable Project ratesetting policy, the RRA, and the Project
use power policy, if such Project use power policy is applicable, each as amended, modified, or
superseded from time to time.

(2) Delivery of such non-Project water in and through Project facilities
shall only be allowed to the extent such deliveries do not: (i) interfere with other Project purposes
as determined by the Contracting Officer; (ii) reduce the quantity or quality of water available to
other Project Contractors; (iii) interfere with the delivery of-contractual water entitlements to any
other Project Contractors; or (iv) interfere with the physical maintenance of the Project facilities.

3 Neither the United States nor the Operating Non-Federal Entity shall
be responsible for control, care, or distribution of the non-Project water before it is introduced into
or after it is delivered from the Project facilities. The Contractor hereby releases and agrees to
defend and indemnify the United States and the Operating Non-Federal Entity, and their respective
officers, agents, and employees, from any claim for damage to persons or property, direct or
indirect, resulting from the act(s) of the Contractor, its officers, employees, agents, or assigns, in (i)
extracting or diverting non-Project water from any source, or (i) diverting such non-Project water
into Project facilities.

{4)  Diversion of such non-Project water into Project facilities shall be
consistent with all applicable laws, and if involving groundwater, consistent with any applicable
groundwater management plan for the area from which it was extracted.

(5) After Project purposes are met, as determined by the Contracting
Officer, the United States and Project Contractors entitled to Project Water from Delta Division

Facilities shall share priority to utilize the remaining capacity of the facilities declared to be
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available by the Contracting Officer for conveyance and transportation of non-Project water prior to
any such remaining capacity being made available to non-Project contractors. Other Project
Contractors shall have a second priority to any remaining capacity of facilities declared to be
available by the Contracting Officer for conveyance and transportation of non-Project water prior to
any such remaining capacity being made available to non-Project contractors.

QPINIONS AND DETERMINATIONS

18. (a) Where the terms of this Contract provide for actions to be based upon the
opinidn or determination of either party to this Contract, said terms shall not be construed as
permitting such action to be predicated upon arbitrary, capricious, or unreasonable opinions or
determinations. Both parties, notwithstanding any other provisions of this Contract, expressiy
reserve the right to seek relief from and appropriate adjustment for any such arbitrary, capricious, or
unreasonable opmion or determination. Each opinion or determination by either party shall be
provided in a timely manner. Nothing in this subdivision (a) of this Article is intended to or shall
affect or alter the standard of judicial review applicable under Federal law to any opinion or
determination implementing a specific provision of Federal law embodied in statute or regulation.

(b) The Contracting Officer shall have the right to make determinations
necessary to administer this Contract that are consistent with the provisions of this Contract, the
laws of the United States and of the State of California, and the rules and regulations promulgated
by the Secretary of the Interior. Such determinations shall be made in consultation with the
Contractor to the extent reasonably practicable.

COORDINATION AND COOPERATION
19. (@) In order to further their mutual goals and objectives, the Contracting Officer

and the Contractor shall communicate, coordinate, and cooperate with each other, and with other

38



872

873

874

875

876

877

878

879

880

881

882

384
885
886
837
888
389
890
891
892
893

894

L, Contract No. 14-06-200-4305A-LTRI.

affected Project Contractors, in order to improve the operation and management of the Project. The
communication, coordination, and cooperation regarding operations and management shall include,
but not be limited to, any action which will or may materially affect the quantity or quality of
Project Water supply, the allocation of Project Water supply, and Project financial matters
including, but not limited to, budget issues. The communication, coordination, and cooperation
provided for hereunder shall extend to all provisions of this Contract. Each party shall retain
exclusive decision making authority for all actions, opinions, and determinations to be made by the
respective party. -

(by  Within 120 days following the effective date of this Contract, the Contractor,
other affected Project Contractors, and the Contracting Officer shall arrange to meet with interested
Project Contractors to develop a mutually agreeable, written Project-wide process, which may be
amended as necessary separate and apart from this Contract. The goal of this process shall be to
provide, to the extent practicable, the means of murual communication and interaction regarding
significant decisions concerning Project operation and management on a real-time basis.

(c)  Inlight of the factors referred to in subdivision (b) of Article 3 of this
Contract, it is the intent of the Secretary to improve water supply reliability. To carry out this
intent:

(1) The Contracting Officer will, at the request of the Contractor, assist in
the development of integrated resource management plans for the Contractor. Further, the
Contracting Officer will, as appropriate, seek authorizations for implementation of partnerships to
improve water supply, water quality, and reliability.

(2)  The Secretary will, as appropriate, pursue program and project

implementation and authorization in coordination with Project Contractors to improve the water
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supply, water quality, and reliability of the Project for all Project purposes.

(3 The Secretary will coordinate with Project Contractors and the State
of California to seek improved water resource management.

4) The Secretary will coordinate actions of agencies within the
Department of the Interior that may impact the availability of water for Project purposes.

(5)  The Contracting Officer shall periodically, but not less than annually,
hold division level meetings to discuss Project operations, division level water management
activities, and other-issues as appropriate.

(d)  Without limiting the contractual obligations of the Contracting Officer under
the other Articles of this Contract, nothing in this Article shall be construed to limit or constrain the
Contracting Officer’s ability to communicate, coordinate, and cooperate with the Contractor or
other interested stakeholders or to make decisions in a timely fashion as needed to protect health,
safety or the physical integrity of structures or facilities.

CHARGES FOR DELINQUENT PAYMENTS

20. (a)  The Contractor shall be subject to interest, administrative and penalty charges
on delinquent installments or payments. When a payment is not received by the due date, the
Contractor shall pay an interest charge for each day the payment is delinquent beyond the due date.
When a payment becomes sixty (60) days delinquent, the Contractor shall pay an administrative
charge to cover additional costs of billing and processing the delinquent payment. When a payment
is delinquent ninety (90) days or more, the Contractor shall pay an additional penalty charge of six
(6%) percent per year for each day the payment is delinquent beyond the due date. Further, the
Contractor shall pay any fees incurred for debt collection services associated with a delinquent

payment.

(b)  The interest charge rate shall be the greater of the rate prescribed quarterly in
the Federal Register by the Department of the Treasury for application to overdue payments, or the
interest rate of one-half of one (0.5%) percent per month prescribed by Section 6 of the Reclamation
Project Act of 1939 (Public Law 76-260). The interest charge rate shall be determined as of the due
date and remain fixed for the duration of the delinquent period.
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(©) When a partial payment on a delinquent account is received, the amount
received shall be applied, first to the penalty, second to the administrative charges, third to the
accrued interest, and finally to the overdue payment.

EQUAL OPPORTUNITY

21.  During the performance of this Contract, the Contractor agrees as follows:

(a)  The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The Contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, or national origin. Such action shall
include, but not be limited to, the following: Employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination, rates of payment or other forms of
compensation; and selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be provided
by the Contracting Officer setting forth the provisions of this nondiscrimination clause.

(b}  The Contractor will, in all solichiations or advertisements for employees
placed by or on behalf of the Contractor, state that all qualified applicants will receive consideration
for employment without discrimination because of race, color, religion, sex, or national origin.

(©) The Contractor will send to each labor union or representative of workers
with which it has a collective bargaining agreement or other contract or understanding, a notice, to
be provided by the Contracting Officer, advising the said labor union or workers' representative of
the Contractor's commitments under Section 202 of Executive Order 11246 of September 24, 1965,
and shall post copies of the notice in conspicuous places available to employees and applicants for
employment.

(d)  The Contractor will comply with all provisions of Executive Order
No. 11246 of September 24, 1965, as amended, and of the rules, regulations, and relevant orders of
the Secretary of Labor.

(e) The Contractor will furnish all information and reports required by said
amended Executive Order and by the rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to its books, records, and accounts by the Contracting
Officer and the Secretary of Labor for purposes of investigation to ascertain compliance with such
rules, regulations, and orders.

§) in the event of the Contractor's noncompliance with the nondiscrimination
clauses of this Contract or with any of the said rules, regulations, or orders, this Contract may be
canceled, terminated, or suspended, in whole or in part, and the Contractor may be declared
ineligible for further Government contracts in accordance with procedures authorized in said
amended Executive Order, and such other sanctions may be imposed and remedies invoked as
provided in said Executive Order, or by rule, regulation, or order of the Secretary of Labor, or as
otherwise provided by law.
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961 (g)  The Contractor will include the provisions of paragraphs (a) through (g) in
962  every subcontract or purchase order unless exempted by the rules, regulations, or orders of the

963  Secretary of Labor issued pursuant to Section 204 of said amended Executive Order, so that such
964  provisions will be binding upon each subcontractor or vendor. The Contractor will fake such action
965  with respect to any subcontract or purchase order as may be directed by the Secretary of Labor as a
966  means of enforcing such provisions, including sanctions for noncompliance: Provided, however,
967  That in the event the Contractor becomes involved in, or is threatened with, litigation with a

968  subcontractor or vendor as a result of such direction, the Contractor may request the United States
969  to enter into such litigation to protect the interests of the United States.

970 GENERAL OBLIGATION--BENEFITS CONDITIONED UPON PAYMENT

971 22,  (a) The obligation of the Contractor to pay the United States as provided in this
972  Contract is a general obligation of the Contractor notwithstanding the manner in which the

973  obligation may be distributed among the Contractor's water users and notwithstanding the default of
974  individual water users in their obligations to the Contractor.

975 ()  The payment of charges becoming due hereunder is a condition precedent to
976  receiving benefits under this Contract. The United States shall not make water available to the

977  Contractor through Project facilities during any period in which the Contractor may be in arrears in
978  the advance payment of water rates due the United States. The Contractor shall not furnish water
979  made available pursuant to this Contract for tands or parties which are in arrears in the advance
980  payment of water rates levied or established by the Contractor.

981 (©) With respect to subdivision (b) of this Article, the Contractor shall have no
982  obligation to require advance payment for water rates which it levies.

983 COMPLIANCE WITH CIVIL RIGHTS LAWS AND REGULATIONS

984 23, (a) The Contractor shall comply with Title VI of the Civil Rights Act of 1964
985 (42 U.S.C. 2000d), Section 504 of the Rehabilitation Act of 1975 (P.L. 93-112, as amended), the
986  Age Discrimination Act of 1975 (42 U.S.C. 6101, et seq.) and any other applicable civil rights laws,
987  as well as with their respective implementing regulations and guidelines imposed by the U.S.

988  Department of the Interior and/or Bureau of Reclamation.

989 (b)  These statutes require that no person in the United States shall, on the

990  grounds of race, color, national origin, handicap, or age, be excluded from participation in, be
991  denied the benefits of, or be otherwise subjected to discrimination under any program or activity
992 receiving financial assistance from the Bureau of Reclamation. By executing this Contract, the
993 Contractor agrees to immediately take any measures necessary to implement this obligation,

994 including permitting officials of the United States to inspect premises, programs, and documents.

995 (c) The Contractor makes this agreement in consideration of and for the purpose
996  of obtaining any and all Federal grants, loans, contracts, property discounts, or other Federal
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financial assistance extended after the date hereof to the Contractor by the Bureau of Reclamation,
including installment payments after such date on account of arrangements for Federal financial
assistance which were approved before such date, The Contractor recognizes and agrees that such

Federal assistance will be extended in reliance on the representations and agreements made in this
Article, and that the United States reserves the right to seek judicial enforcement thereof.

PRIVACY ACT COMPLIANCE

24, (3) The Contractor shall comply with the Privacy Act of 1974 (5 U.S.C. 552a)
(the Act) and the Department of the Interior rules and regulations under the Act (43 CFR 2.45 et
seq.) in maintaining Landholder acreage certification and reporting records, required to be
submitted to the Contractor for compliance with Sections 206 and 228 of the Reclamation Reform
Act of 1982 (96 Stat. 1266), and pursuant to 43 CFR 426.18.

(b)  With respect to the application and administration of the criminal penalty
provisions of the Act (5 U.S.C. 552a(i}), the Contractor and the Contractor's employees responsible
for maintaining the certification and reporting records referenced in (a) above are considered to be
employees of the Department of the Interior. See 5 U.S.C. 552a(m).

(c) The Contracting Officer or a designated representative shall provide the
Contractor with current copies of the Interior Department Privacy Act regulations and the Bureau of
Reclamation Federal Register Privacy Act System of Records Notice (Acreage Limitation--Interior,
Reclamation-31) which govern the maintenance, safeguarding, and disclosure of information
contained in the Landholder's certification and reporting records.

(d)  The Contracting Officer shall designate a full-time employee of the Bureau of
Reclamation to be the System Manager who shall be responsible for making decisions on denials
pursuant to 43 CFR 2.61 and 2.64 amendment requests pursuant to 43 CFR 2.72. The Contractor is
authorized to grant requests by individuals for access to their own records.

(e) The Contractor shall forward promptly to the System Manager each proposed
denial of access under 43 CFR 2.64; and each request for amendment of records filed under 43 CFR
2.71; notify the requester accordingly of such referral; and provide the System Manager with
information and records necessary to prepare an appropriate response to the requester. These
requirements do not apply to individuals seeking access to their own certification and reporting
forms filed with the Contractor pursuant to 43 CFR 426.18, unless the requester elects to cite the
Privacy Act as a basis for the request.

CONTRACTOR TO PAY CERTAIN MISCELLANEOUS COSTS

25.  In addition to all other payments to be made by the Contractor pursuant to this
Contract, the Contractor shall pay to the United States, within 60 days after receipt of a bill and

detailed statement submitted by the Contracting Officer to the Contractor for such specific items of
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direct cost incurred by the United States for work requested by the Contractor associated with this
Contract plus indirect costs in accordance with applicable Bureau of Reclamation policies and
procedures. All such amounts referred to in this Article shall not exceed the amount agreed to in
writing in advance by the Contractor. This Article shall not apply to costs for routine contract
administration.

WATER CONSERVATION

26. (a) Prior to the delivery of water provided from or conveyed through Federally
constructed or Federally financed facilities pursuant to this Contract, the Contractor shall be
implementing an effective water conservation and efficiency program based on the Contractor's
water conservation plan that has been determined by the Contracting Officer to meet the
conservation and efficiency criteria for evaluating water conservation plans established under
Federal law. The water conservation and efficiency program shall contain definite water
conservation objectives, appropriate economically feasible water conservation measures, and time
schedules for meeting those objectives. Continued Project Water delivery pursuant to this Contract
shall be contingent upon the Contractor’s continued implementation of such water conservation
program. In the event the Cbntractor's water conservation plan or any revised water conservation
plan completed pursuant to subdivision (d) of Article 26 of this Contract have not yet been
determined by the Contracting Officer to meet such criteria, due to circumstances which the
Contracting Officer determines are beyond the control of the Contractor, water deliveries shall be
made under this Contract so long as the Contractor diligently works with the Contracting Officer to
obtain such determination at the earliest practicable date, and thereafter the Contractor immediately
begins implementing its water conservation and efficiency program in accordance with the time

schedules therein.
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(b)  Should the amount of M&I Water delivered pursuant to subdivision (a) of
Article 3 of this Contract equal or exceed 2,000 acre-feet per Year, the Contractor shall implement
the Best Management Practices identified by the time frames issued by the California Urban Water
Conservation Council for such M&I Water unless any such practice is determined by the
Contracting Officer to be inappropriate for the Contractor.

(c) The Contractor shall submit to the Contracting Officer a report on the status
of its implementation of the water conservation plan on the reporting dates specified in the then
existing conservation and efficiency criteria established under Federal law. -

(d) At five-year intervals, the Contractor shall revise its water conservation plan
to reflect the then current conservation and efficiency criteria for evaluating water conservation
plans established under Federal law and submit such revised water management plan to the
Contracting Officer for review and evaluation. The Contracting Officer will then determine if the
water conservation plan meets Reclamation’s then current conservation and efficiency criteria for
evaluating water conservation plans established under Federal law.

{e)  If the Contractor is engaged in direct groundwater recharge, such activity
shall be described in the Contractor’s water conservation plan.

EXISTING OR ACQUIRED WATER OR WATER RIGHTS

27.  Except as specifically provided in Article 17 of this Contract, the provisions of this
Contract shall not be applicable to or affect non-Project water or water rights now owned or
hereafter acquired by the Contractor or any user of such water within the Contractor's Service Area.
Any such water shall not be considered Project Water under this Contract. In addition, this Contract

shall not be construed as limiting or curtailing any rights which the Contractor or any water user
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1077  within the Contractor's Service Area acquires or has available under any other contract pursuant to
1078  Federal Reclamation law.

1079 OPERATION AND MAINTENANCE BY OPERATING NON-FEDERAL ENTITY

1080 28. (@ The O&M of a portion of the Project facilities which serve the Contractor,
1081  and responsibility for funding a portion of the costs of such O&M, have been transferred to the San
1082  Luis & Delta-Mendota Water Authority, an Operating Non-Federal Entity by separate agreement
1083  (8-07-20-X0354) between the United States and the Operating Non-Federal Entity San Luis &

1084  Delta-Mendota Water Authority. That separate agreement shall not interfere with or affect the

1085  rights or obligations of the Contractor or the United States hereunder.

1086 (b) The Contracting Officer has previously notified the Contractor in writing that
1087  the O&M of a portion of the Project facilities which serve the Contractor has been transferred to the
1088  Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority, and therefore, the

1089  Contractor shall pay directly to the Operating Non-Federal Entity San Luis & Delta-Mendota Water
1090  Authority, or to any successor approved by the Contracting Officer under the terms and conditions
1091  of the separate agreement between the United States and the Operating Non-Federal Entity San Luis
1092 & Delta-Mendota Water Authority described in subdivision (a) of this Article, all rates, charges, or
1093  assessments of any kind, including any assessment for reserve funds, which the Operating Non-
1094  Federal Entity San Luis & Delta-Mendota Water Authority or such successor determines, sets, or
1095 establishes for the O&M of the portion of the Project facilities operated and maintained by the

1096  Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority or such successor. Such
1097  direct payments to the Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority or
1098 such successor shall not relieve the Contractor of its obligation to pay directly to the United States

1099  the Contractor’s share of the Project Rates, Charges, and Tiered Pricing Component except to the
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extent the Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority collects
payments on behalf of the United States in accordance with the separate agreement identified in
subdivision (a) of this Article.

(c) For so long as the O&M of any portion of the Project facilities serving the
Contractor is performed by the Operating Non-Federal Entity San Luis & Delta-Mendota Water
Authority, or any successor thereto, the Contracting Officer shall adjust those components of the
Rates for Water Delivered under this Contract representing the cost associated with the activity
being performed by the Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority
or its successor.

(d)  Inthe event the O&M of the Project facilities operated and maintained by the
Operating Non-Federal Entity San Luis & Delta-Mendota Water Authority is re-assumed by the
United States during the term of this Contract, the Contracting Officer shall so notify the
Contractor, in writing, and present to the Contractor a revised Exhibit “B” which shall include the
portion of the Rates to be paid by the Contractor for Project Water under this Contract representing
the O&M costs of the portion of such Project facilities which have been re-assumed. The
Contractor shall, thereafter, in the absence of written notification from the Contracting Officer to the
contrary, pay the Rates, Charges, and Tiered Pricing Component specified in the revised Exhibit
“B” directly to the United States in compliance with Article 7 of this Contract.

CONTINGENT ON APPROPRIATION OR ALLOTMENT OF FUNDS

29.  The expenditure or advance of any money or the performance of any obligation of
the United States under this Contract shall be contingent upon appropriation or allotment of funds.
Absence of appropriation or allotment of funds shall not relieve the Contractor from any obligations
under this Contract. No liability shall accrue to the United States in case funds are not appropriated
or allotted. -
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1124 BOOKS, RECORDS. AND REPORTS
1125 30, (a) The Contractor shall establish and maintain accounts and other books and

1126  records pertaining to administration of the terms and conditions of this Contract, including: the
1127  Contractor’s financial transactions, water supply data, and Project land and right-of-way

1128  agreements; the water users' land-use (crop census), land ownership, land-leasing and water use
1129  data; and other matters that the Contracting Officer may require. Reports thereon shall be furnished
1130  to the Contracting Officer in such form and on such date or dates as the Contracting Officer may
1131  require. Subject to applicable Federal laws and regulations, each party to this Contract shall have
1132 the right during office hours to examine and make copies of the other party's books and records
1133 relating to matters covered by this Contract.

1134 (b)  Notwithstanding the provisions of subdivision (a) of this Article, no books,
1135 records, or other information shall be requested from the Contractor by the Contracting Officer
1136  unless such books, records, or information are reasonably related to the administration or

1137  performance of this Contract. Any such request shall allow the Contractor a reasonable period of
1138  time within which to provide the requested books, records, or information.

1139 (c) At such time as the Contractor provides information to the Contracting
1140  Officer pursuant to subdivision (a) of this Article, a copy of such information shall be provided to
1141  the Operating Non-Federal Entity.

1142 ASSIGNMENT LIMITED--SUCCESSORS AND ASSIGNS OBLIGATED

1143 31.  (a)  The provisions of this Contract shall apply to and bind the successors and
1144  assigns of the parties hereto, but no assignment or transfer of this Contract or any right or interest
1145  therein shall be valid until approved in writing by the Contracting Officer.

1146 b The assignment of any right or interest in this Contract by either party shall
1147 not interfere with the rights or obligations of the other party to this Contract absent the written
1148  concurrence of said other party.

1149 (c) The Contracting Officer shall not unreasonably condition or withhold

1150  approval of any proposed assignment.
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SEVERABILITY

32.  Inthe event that a person or entity who is neither (i) a party to a Project contract, nor
(ii) a person or entity that receives Project Water from a party to a Project contract, nor (iii) an
association or other form of organization whose primary function is to represent parties to Project
contracts, brings an action in a court of competent jurisdiction challenging the legality or
enforceability of a provision included in this Contract and said person, entity, association, or
organization obtains a final court decision holding that such provision is legally invalid or
unenforceable and the Contractor has not intervened in that lawsuit in support of the plaintiff(s), the
parties to this Contract shall use their best efforts to (i) within 30 days of the date of such final court
decision identify by mutual agreement the provisions in this Contract which must be revised and (ii)
within three months thereafter promptly agree on the appropriate revision(s). The time periods
specified above may be extended by mutual agreement of the parties. Pending the completion of
the actions designated above, to the extent it can do so without violating any applicable provisions
of law, the United States shall continue to make the quantities of Project Water specified in this
Contract available to the Contractor pursuant to the provisions of this Contract which were not
found to be legally invalid or unenforceable in the final court decision.

RESOLUTION QF DISPUTES

33.  Should any dispute arise concerning any provisions of this Contract, or the parties’
rights and obligations thereunder, the parties shall meet and confer in an attempt to resolve the
dispute. Prior to the Contractor commencing any legal action, or the Contracting Officer referring
any matter to the Department of Justice, the party shall provide to the other party 30 days’ written

notice of the intent to take such action; Provided, That such notice shall not be required where a

delay in commencing an action would prejudice the interests of the party that intends to file suit.
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1174  During the 30-day notice period, the Contractor and the Contracting Officer shall meet and confer in
1175  an attempt to resolve the dispute. Except as specifically provided, nothing herein is intended to

1176  waive or abridge any right or remedy that the Contractor or the United States may have.

1177 OFFICIALS NOT TO BENEFIT
1178 34. No Member of or Delegate to Congress, Resident Commissioner, or official of the

1179  Contractor shall benefit from this Contract other than as a water user or landowner in the same
1180 manner as other water users or landowners.

1181 CHANGES IN CONTRACTOR’S SERVICE AREA
1182 35 (a While this Contract is in effect, no change may be made in the Contractor's

1183  Service Area, by inclusion or exclusion of lands, dissolution, consolidation, merger, or otherwise,
1184  except upon the Contracting Officer's written consent.

1185 (b)  Within 30 days of receipt of a request for such a change, the Contracting
1186  Officer will notify the Contractor of any additional information required by the Contracting Officer
1187  for processing said request, and both parties will meet to establish a mutually agreeable schedule for
1188  timely completion of the process. Such process will analyze whether the proposed change is likely
1189  to: (i) result in the use of Project Water contrary to the terms of this Contract; (ii) impair the ability
1190  of the Contractor to pay for Project Water furnished under this Contract or to pay for any

1191  Federally-constructed facilities for which the Contractor is responsible; and (iii) have an impact on
1192 any Project Water rights applications, permits, or licenses. In addition, the Contracting Officer shall
1193 comply with the NEPA and the ESA. The Contractor will be responsible for all costs incurred by
1194 the Contracting Officer in this process, and such costs will be paid in accordance with Article 25 of
1195  this Contract.

1196 FEDERAL LAWS

1197 36. By entering into this Contract, the Contractor does not waive its rights to contest the

1198  wvalidity or application in connection with the performance of the terms and conditions of this
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Contract of any Federal law or regulation; Provided, That the Contractor agrees to comply with the
terms and conditions of this Contract unless and until relief from application of such Federal law or
regulation to the implementing provision of the Contract is granted by a court of competent
jurisdiction.
NOTICES

37.  Any notice, demand, or request authorized or required by this Contract shall be
deemed to have been given, on behalf of the Contractor, when mailed, postage prepaid, or delivered
to the Area Manager, South-Central California Area Office, 1243 N Street, Fresno, California
93721, and on behalf of the United States, when mailed, postage prepaid, or delivered to the Board
of Directors of the Banta-Carbona Irrigation District, 3514 West Lehman Road, Tracy, California -
95304, or P. 0. Box 299, Tracy, California 93378-0299. The designation of the addressee or the

address may be changed by notice given in the same manner as provided in this Article for other
notices.

CONFIRMATION OF CONTRACT

38.  The Contractor, after the execution of this Contract, shall promptly seek to secure a
decree of a court of competent jurisdiction of the State of California, confirming the execution of
this Contract. The Contractor shall furnish the United States a certified copy of the final decree, the
validation proceedings, and all pertinent supporting records of the court approving and confirming
this Contract, and decreeing and adjudging it to be lawful, valid, and binding on the Contractor.
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and

year first above written.

QGVED AS TO LEGAL

Pl AND SUFFICIENCY

[ Jﬂﬂ"‘"

REGIONAL sm.1crro1l
gmchﬁNT OF THE INTERIOR

(SEAL)

Attest:

By//j@a 4 Xt

S(cretary of the Board of Directors

THE UNITED STATES OF AMERICA

]
B}m’“\

Regional Director, Mifl-Pacific Region
Bureau of Reclamatio

BANTA-CARBONA JIRRIGATION DISTRICT

By:

President of the Board of Directors

(H:\PUB 440\ltrc\Final Draft LTRC’s — Fresno, Tracy\09-24-04 BantaCarbona ID Final Draft

LTRC with exhibits.doc)
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EXHIBIT B
BANTA-CARBONA IRRIGATION DISTRICT
Water Rates and Charges
2005 Rates Per Acre-Foot .
Irrigation Water — M&I Water
COST-OF-SERVICE (COS) RATES:
Capital Rates: $8.93
O&M Rates:
Water Marketing $6.61
Storage $5.93
Conveyatice *
Conveyance Pumping *
Deficit Rates:
Non-Interest Bearing
Interest Bearing
CFO/PFR Adjustment Rate’ $1.28
TOTAL COST-OF-SERVICE RATES (COS): $22.75 $0.00

FULL-COST RATES:

Section 202(3) Rate is applicabie to a Qualified Recipient or
to a Limited Recipient receiving irrigation water on or before
October 1, 1981. $36.07

205 FULL-COST RATES;

Section 205(2)(3} Rate is a&:licable to 2 Qualified Recipient
or to a Limited Recipient that did not receive irrigation water
on or before October 1, 1981. $43.29

Tiered Pricing Component >80% <=90% of Contract
Total [Full Cost Rate - COS Rate /2] $ 6.66

Tiered Pricing Component >90% of Contract
Total [Full Cost Rate - COS Rate]: $13.32

SURCHARGES UNDER P.L. 102-575
TO RESTORATION FUND** $7.93 $15.87

* Conveyance and Conveyance Pumping Operation and maintenance costs were removed
for ratesetting purposes and are to be billed directly to the water authorities.

** The surcharges are payments in addition to the water rates and were determined pursuant
to Title XX }EIV of Public Law 102-575. Restoration fund surcharges under P.L. 102-575
are on a fiscal year basis (10/1-9/30).

! To be provided as needed. Contractor does rot currently receive M&I water and is not projected to take any in the near
future.

? Rate represents Chief Financial Officers (CFO) Adjustment and Provision for Replacement (PFR) credit for option 2
cost deferment to be distributed over 5-year period beginning with 2003 water rates.




BANTA-CARBONA IRRIGATION DISTRICT
RESOLUTION NO. 2005-01

RESOLUTION CONSIDERING ENVIRONMENTAL
IMPACTS OF LONG-TERM RENEWAL
CONTRACT FOR CENTRAL VALLEY PROJECT WATER SERIVCE,
APPROVING LONG-TERM RENEWAL CONTRACT,
AUTHORIZING EXECUTION THEREOF AND
AUTHORIZING RELATED ACTIONS

WHEREAS, the Banta-Carbona Irrigation District (the "District”) entered into that
certain  contract between the United States and Banta-Carbona  Irrigation
District Providing for Water Service, Contract No. 14-06-200-4305A, dated February 14, 1969
(the "Origwnal Contract"), providing for the delivery of up to 25,000 acre feet of water diverted
through Central Valley Project facilities and the District's distribution system.

WHEREAS, the Original Contract expired on February 28, 1995 and the District has
entered into successive contracts to renew the Original Contract for each of the years since the
expiration of the Original Contract (the “Interim Renewal Contract” or collectively, the “Interim
Renewal Coniracts™), continuing the same water service under substantially the same terms and
conditions, except for price and length of term, as was provided in the Original Contract.

WHEREAS, the current Interim Renewal Contract will expire on February 28, 2005,

WHEREAS, the United States has offered the District a Long-Term Renewal Contract
for a term of twenty-five (25) years, on substantially the same substantive terms and conditions
as included in the most recent Interim Renewal Contract, Contract No. 14-06-200-4305A-IR S,
between the District and the United States, which is on file with the Secretary of the Board (the
Long-Term Renewal Contract).

WHEREAS, the District has fully utilized, for reasonable and beneficial use, all water
provided under the Original Contract and the Iuterim Renewal Contracts by receiving and
delivering such water to lands within the District's boundaries for irrigation purposes, or putting
such water to beneficial use through conservation and transfer in accordance with California law,
and there is continuing need for such water over the next twenty-five (25) years as documented
in Reclamation’s water needs analysis for the Contract.

WHEREAS, it is imperative to the District and its landowners that the District renew, on
a long-term basis, its water service contract with the United States of America pursuant to the
Act of Congress of July 2, 1956 (70 Stat. 483) and the Act of Congress of October 30, 1992 (96
Stat. 1262), in order to provide for continued delivery of the same quantity of water to lands
within the District's boundaries for a term of twenty-five (25) years.

WHEREAS, the Board has reviewed the terms of the proposed Long-Term Renewal
Contract.



WHEREAS, water made available under the Long-Term Renewal Contract will be
diverted through the same Central Valley Project facilities as the water provided under the
Original Contract and the Interim Renewal Contracts.

WHEREAS, no expansion of water service will occur under the Long-Term Renewal
Contract, as the District will distribute water received through the same distribution system as
used for the Original Contract and Interim Renewal Contracts and will provide water under such
renewal to the same lands within the boundaries of the District.

WHEREAS, the District has copies of contracts, water delivery reports, crop information
and other data supporting these findings.

WHEREAS, the Board of Directors of the District has reviewed that certain
memorandum re Preliminary Environmental Assessment — Long-Term Renewal Contract from
the District Manager, which is on file with the Secretary of the Board, and which concludes that
the District's action in approving the Long-Term Renewal Contract is a project that is exempt
from further proceedings pursuant to the California Environmental Quality Act ("CEQA") for the
reasons in said memorandum set forth.

NOW, THEREFORE, BE IT RESOLVED, AS FOLLOWS:

Section 1. The facts set forth in the recitals above and in the documents referenced therein are
true and correct, and the Board of Directors so finds and determines.

Section 2. The Long-Term Renewal Contract in substantially the form presented to the Board
and on file with the Secretary hereof is hereby approved.

Section 3. The President and Secretary of the District are hereby authorized and directed to
execute the Long-Term Renewal Contract in substantially the form presented to the Board,
subject to such additions, deletions and revisions as the executing officers may approve prior to
execution, said execution providing conclusive proof of such approval.

Section 4. The Board further finds that:

A. Approval of the Long-Term Renewal Contract is statutorily exempt from further
compliance with CEQA as provided in Title 14 of the California Code of Regulations ("CFR"),
Section 15261, because it is merely the continuation of a project approved, funded and fully
operated prior to November 23, 1970, and no modification or alteration in the Central Valley
Project, the District distribution system or the amount of water delivered is proposed.

B. Insofar as the Long-Term Renewal Contract calls for changes in rates, such changes
are statutorily exempt from further compliance with CEQA as provided in Title 14 CFR. Section
15273(a).



C.  Approval of the Long-Term Renewal Contract is categorically exempt from further
proceedings under CEQA pursuant to Title 14 CFR Section 15301, because it merely provides
for continued operation of an existing facility.

D. Approval of the Long-Term Renewal Project will not create any effects on the
environment that make categorical exemptions inapplicable pursuant to Title 14 CFR 15300.2.

Section 5. The General Manager of the District is hereby authorized and directed to prepare and
file within 5 days a Notice of Exemption with the County Clerk or Clerks of
County for the District's Long-Term Renewal Contract for Central Valley Project Water Service,
in accordance with Section 15062(b) of Title 14 of the California Code of Regulations.

Section 6. The District's officers, staff and consultants are hereby authorized and directed to take
all additional actions that they deem necessary or appropriate to carry out the intent of this
. Resolution and to ensure continued water service to the District and its water users.

Passed and adopted this 12% day of January, 2005.

President
Banta-Carbona Irrigation District

ATTEST:

/T rper “ A

Margafet G. Howe
Secretary

EEEE

[ HEREBY CERTIFY that the foregoing is the resolution of said District as duly passed and
adopted by said Board of Directors at a mesting thereof duly called and held on this 12" day of
January, 2005,

/éelgmc/ / %05

Mérg tG. Howe '
Secretary
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